

DIRECTORATE OF TECHNICAL EDUCATION AND TRAINING, ODISHA, CUTTACK

Tel:0671-2301061

E-mail: <u>dtetorissa@gmail.com</u>

Notification No:

7596

Date: 22.6.2022

10CT/MS/18/12

Sub: Extension of dates against NIT No. DTE&T/2022-23/6737, Dated: 04.06.2022 in RFP for "supply of equipment and machines at ITI Koira".

In order to make NIT No. DTE&T/2022-23/6737; Dated: 04.06.2022 in RFP for "supply of equipment and machines at ITI Koira" more competitive through participation of prospective bidders, the dates of pre-bid meeting, last date of receipt of proposals etc. as per the Fact Sheet of the RFP are hereby revised. The revised fact sheet is enclosed and available on DTE&T website at www.dtetodisha.gov.in for widespread information and needful proposal of all prospective bidders.

Technical Education & Training, Odisha

Encl: As above

Memo No 7597/dt. 22.6.2022

Copy to A K Ray (Deputy Director_S&B) /P. Dash for information and necessary action. He is requested to upload the revised Fact Sheet and updated RFP document on the DTE&T website – www.dtetodisha.gov.in.

Deputy Director (MPP)

Directorate of Technical Education &

Training, Odisha

Revised FACT SHEET

S. No	Particular	Timeline
1.	Availability of RFP document in public domain	4 th June 2022/ Saturday
		onwards
2.	Submission of pre-bid queries through email	28 th June 2022/ Tuesday
		To be submitted before 14:00Hours
3.	Pre- bid meeting (Virtual)	30 th June 2022/ Thursday
		At 15:00 Hours onwards through VC
4.	Issuance of pre- bid meeting clarification and availability in public domain	4th July 2022/ Monday
	availability in public domain	
5.	Deadline for submission of Proposal	22 nd July 2022/ Friday
		To be submitted before 17:00Hours
6.	Bid Processing Fee/Tender Fee (Non-refundable) (Demand Draft)	INR 10,000/- (Rupees Ten Thousand Only)
7.	Bid Security Declaration (Annexure - 8)	Bidders need to submit Bid Security Declaration as per the format given in Section 8 (Annexure – 8) in this RFP
8.	Performance Bank Guarantee	3% of the Total Bid Value
9.	Method of Selection	Quality and Cost-Based Selection (QCBS)
10.	Opening and evaluation of Proposals	To be scheduled later
11.	Notification of "Final Selected Bidder"	To be scheduled later
12.	Issuance of Work Order (WO)	To be scheduled later
13.	Contract negotiation and signing of contract	To be scheduled later
14.	Commencement of work	To be scheduled later